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King County CSI Project                             HDR
Memorandum

DATE: July 28, 1999

TO: Janice Johnson

FROM: Susan Poulsom
Jim Peterson

RE: Equation for Annual O&M for Off-line Storage (Draft)

This memo presents the development of an equation to calculate annual O&M costs for off-line storage.
The following general assumptions were made regarding the off-line storage facilities:

• The storage facility will include an automated washdown system.
• Gravity flow into and pump out of the storage facility.
• Dewatering pumps would discharge from the storage facility back to the interceptor.
• The pumps would be designed to dewater the facility in 12 hours.

Individual components contributing to the annual off-line storage O&M costs include:
• Maintenance materials
• Labor for scheduled inspections and maintenance
• Maintenance labor following a storm event
• Odor control (carbon and labor for carbon replacement)

Each of these components is discussed below. Energy costs per storm event were evaluated but were
found to be negligible.

Cost Components

Maintenance Materials
An equation for the cost of annual maintenance materials was developed from CWC W/W Cost Program
based on a raw water pumping station. It was assumed that the materials costs for a pump, which
operates periodically, would be the same as those for a pump which operates on a more frequent basis.
The firm capacity of the pump station was sized to drain the storage facility in 12 hours.

The resulting equation for the annual maintenance materials is:

Annual O&M Maintenance Materials $ = 2,786 * storage volume in MG + 2,483
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Labor for Scheduled Inspections and Maintenance
This includes site visits, grounds and facility cleanup, testing equipment, and lubricating
equipment, etc.

Costs were based:
• 4 hours per visit

• I visit per month (all year round)
• 2 people per visit
• Labor rate of $50 per hour

The resulting annual labor costs for maintenance and inspections are: $4,800

Maintenance Labor Following a Storm Event
Following each storm event, the storage facility would be dewatered and washed down to prepare for the
next event. The amount of labor for a storage facility will depend on the degree of automation of the
cleanup and how well the cleanup system works. It is assumed that the storage facility would be equipped
with automated washdown system. Additional labor would be required to conduct final cleanup.

The following assumptions were made:

• 2 people
• 8 hours per person per event
• Labor rate of $50 per hour

The resulting equation for the maintenance labor following a storm event is:

Annual O&M Storm Event Maintenance Labor $ = 800 * number of events per year

Note that the volume of the basin used during an individual storm, relative to the size of the facility, is not
accounted for in the equation. In reality, it would impact the clean-up labor involved. Generally, an
off-line storage facility would be divided into basins which, would fill sequentially during a storm event.
Cleaning would not be necessary in those basins which remain unused during a storm event.

Odor Control
The following assumptions were made regarding odor control:

• An 8-foot diameter scrubber would be required for a 2 MG storage facility. Scrubber size and
costs for larger facilities would increase proportionally

• The carbon would be replaced once every three years.
• Costs for carbon equals $2.50 per pound (includes labor costs for replacement)
• Required carbon for 8-foot diameter scrubber is 4,820 lbs.

The resulting equation for odor control is:

Annual O&M Odor Control $ = 2,000 * storage volume in MG
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Off-line Storage Equation

Combining the individual components presented above, the resulting equation for annual O&M costs for
off-line storage is:

$ = (4,790 * storage volume in MG) + (800 * number of events per year) + 7,300

Example Calculation

For a 4 MG storage facility, which is used once every five years, the estimated annual O&M, is:

$ = (4,790 * 4) + (800 * 0.2) + 7,300 = 26,620
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King County CSI Project
North Creek Storage Facility - Construction Cost Estimate
Alternative A - 6 Million Gallon Basin

Quantity Units Unit Cost Total Cost
Division 2

Excavation 110,000  CY $15 $1,650,000
Backfill 33,500    CY $15 $502,500
Soil Erosion and Sediment Control 1             LS $20,000 $20,000
Shoring 62,000    SF $40 $2,480,000
Install Dewatering System 1             LS $150,000 $150,000
Dewatering 18           MN $25,000 $450,000
36" RCP 520         LF $300 $156,000
72" Manhole 4             EA $8,000 $32,000

Division 3
Concrete: Slabs on Grade 13,200    CY $300 $3,960,000
Concrete: Walls 4,000      CY $550 $2,200,000
Concrete: Suspended Slabs 6,000      CY $600 $3,600,000

Division 5
Miscellaneous Metals 1             LS $20,000 $20,000
Access Hatches 8             EA $6,000 $48,000

Division 6
RTP Grating 2,600      SF $50 $130,000
RTP Railings 800         LF $100 $80,000
RTP Ladders 1             LS $15,000 $15,000

Division 10
Identification, Stenciling, and Tagging Systems 1             LS $10,000 $10,000

Division 11
Equipment: Submersible Pump 4             EA $30,000 $120,000
Equipment: Sump Pump 2             EA $12,000 $24,000
48"x 48" Sluice Gate - Handwheel Operator 3             EA $35,000 $105,000
Flush Gates w/ Operators 12           EA $40,000 $480,000

Division 15
Miscellaneous Pump Piping and Valves 1             LS $50,000 $50,000
Breaktank, Pumps, and Other NPW Equipment 1             LS $25,000 $25,000
Washdown Piping 1             LS $25,000 $25,000
Washdown Equipment:  Hoses and Water Cannons 1             LS $20,000 $20,000
Utilidor HVAC Equipment 1             LS $40,000 $40,000

SUBTOTAL $16,392,500
Division 16 & 17

Electrical, Lighting and Controls @ 10% $1,639,000
SUBTOTAL $18,031,500

Contingency @ 25% $4,508,000
SUBTOTAL $22,539,500

Mobilization @ 5.0% $1,127,000
Estimated Direct Construction Cost $23,666,500

Sales Tax @ 8.6% $2,035,000
Total Estimated Construction Cost $25,702,000
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King County CSI Project
North Creek Storage Facility - Construction Cost Estimate
Alternative B - 6 Million Gallon Piped Storage

Quantity Units Unit Cost Total Cost
Division 2

Excavation 140,000  CY $15 $2,100,000
Backfill 63,600    CY $15 $954,000
Soil Erosion and Sediment Control 1             LS $20,000 $20,000
Shoring 75,000    SF $40 $3,000,000
Install Dewatering System 1             LS $150,000 $150,000
Dewatering 18           MN $30,000 $540,000
10'x16' Box Culvert 5,020      LF $1,500 $7,530,000
36" RCP 520         LF $300 $156,000
72" Manholes 4             EA $8,000 $32,000

Division 3
Concrete: Slabs on Grade 3,000      CY $300 $900,000
Concrete: Walls 3,000      CY $550 $1,650,000
Concrete: Suspended Slabs 1,400      CY $600 $840,000

Division 5
Miscellaneous Metals 1             LS $20,000 $20,000
Access Hatches 8             EA $6,000 $48,000

Division 6
RTP Grating 2,600      SF $50 $130,000
RTP Railings 800         LF $100 $80,000
RTP Ladders 30           LS $1,500 $45,000

Division 10
Identification, Stenciling, and Tagging Systems 1             LS $10,000 $10,000

Division 11
Equipment: Submersible Pump 4             EA $30,000 $120,000
Equipment: Sump Pump 2             EA $12,000 $24,000
48"x 48" Sluice Gate - Handwheel Operator 14           EA $35,000 $490,000
Flush Gates w/ Operators 15           EA $40,000 $600,000

Division 15
Miscellaneous Pump Piping and Valves 1             LS $50,000 $50,000
Breaktank, Pumps, and Other NPW Equipment 1             LS $25,000 $25,000
Washdown Piping 1             LS $25,000 $25,000
Washdown Equipment:  Hoses and Water Cannons 1             LS $20,000 $20,000
Utilidor HVAC Equipment 1             LS $40,000 $40,000

SUBTOTAL $19,599,000
Division 16 & 17

Electrical, Lighting and Controls @ 10% $1,960,000
SUBTOTAL $21,559,000

Contingency @ 25% $5,390,000
SUBTOTAL $26,949,000

Mobilization @ 5.0% $1,347,000
Estimated Direct Construction Cost $28,296,000

Sales Tax @ 8.6% $2,433,000
Total Estimated Construction Cost $30,729,000
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King County CSI Project
North Creek Storage Facility - Construction Cost Estimate
Alternative A - 14 Million Gallon Basin

Quantity Units Unit Cost Total Cost
Division 2

Excavation 191,000  CY $15 $2,865,000
Backfill 48,000    CY $15 $720,000
Soil Erosion and Sediment Control 1             LS $20,000 $20,000
Shoring 106,000  SF $40 $4,240,000
Install Dewatering System 1             LS $150,000 $150,000
Dewatering 24           MN $30,000 $720,000
Auger Cast Piles 800         EA $4,000 $3,200,000
36" RCP 520         LF $300 $156,000
72" Manholes 4             EA $8,000 $32,000

Division 3
Concrete: Slabs on Grade 11,500    CY $300 $3,450,000
Concrete: Walls 12,000    CY $550 $6,600,000
Concrete: Suspended Slabs 6,500      CY $600 $3,900,000

Division 5
Miscellaneous Metals 1             LS $20,000 $20,000
Access Hatches 8             EA $6,000 $48,000

Division 6
RTP Grating 5,200      SF $50 $260,000
RTP Railings 1,600      LF $100 $160,000
RTP Ladders 1             LS $20,000 $20,000

Division 10
Identification, Stenciling, and Tagging Systems 1             LS $10,000 $10,000

Division 11
Equipment: Submersible Pump 4             EA $50,000 $200,000
Equipment: Sump Pump 2             EA $15,000 $30,000
48"x 48" Sluice Gate - Handwheel Operator 3             EA $40,000 $120,000
Flush Gates w/ Operators 12           EA $40,000 $480,000

Division 15
Miscellaneous Pump Piping and Valves 1             LS $70,000 $70,000
Breaktank, Pumps, and Other NPW Equipment 1             LS $25,000 $25,000
Washdown Piping 1             LS $25,000 $25,000
Washdown Equipment:  Hoses and Water Cannons 1             LS $20,000 $20,000
Utilidor HVAC Equipment 1             LS $50,000 $50,000

SUBTOTAL $27,591,000
Division 16 & 17

Electrical, Lighting and Controls @ 10% $2,759,000
SUBTOTAL $30,350,000

Contingency @ 25% $7,588,000
SUBTOTAL $37,938,000

Mobilization @ 5.0% $1,897,000
Estimated Direct Construction Cost $39,835,000

Sales Tax @ 8.6% $3,426,000
Total Estimated Construction Cost $43,261,000
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